Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

DB GOALS:
PROPGCSALS | SSUED

Bl D RANK

STATE OF CALI FORNI A BI D SUMMARY

08/ 01/ 06
02-311204

I N SI SKI YOU COUNTY NEAR HATFI ELD AT
LOST RI VER BRI DGE

P O BOX 1006
EUREKA CA 95502-1006

RR

I NVOLVEMENT

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
08/ 02/ 06
CONTRACT CCODE "A '
97 CONTRACT | TEMS

FEDERAL AID ACST-P161-(002)E

P- P161- (002) E

ACBR- P161- (002) E

TOTAL NUMBER OF WORKI NG DAYS 340

PERCENT UNDER EST 13. 27

FAX

FAX

FAX

FAX

FAX

530 365-3930
00494255
530 365-5465

925 372-8000
00851187
925 372-8001

530 246-4292
00769989
530 246-9940

707 974-1875
00526319
707 746-0936

02-SI S-161-18.7/19.3
REPLACE BRI DGE
DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%
14 FUND TOTAL HA21 7, 600, 000
ENG NEERS EST 6, 600, 190. 00 AMOUNT UNDER 875, 894. 00
RAS
Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

5,724, 296. 00 SHASTA CONSTRUCTORS | NC
P O BOX 491539
REDDI NG CA 96049

6,575, 321. 00 GOLDEN STATE BRI DGE | NC
901 HOWE ROAD
MARTI NEZ CA 94553

6, 592, 905. 00 J F SHEA CONSTRUCTI ON | NC
P O BOX 494519
REDDI NG CA 96049- 4519

6, 596, 867. 90 AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC
3701 MALLARD DRI VE
BENI CI A CA 94510

6, 780, 534. 00 MERCER FRASER COVPANY

707 443-6371
00105709
707 443-0277



02-311204
02-SI S-161
08/ 01/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

08/ 02/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APPLY A LI NE
ANDERSON CA

CON FAB
LATHROP CA

CONTRACTORS CHEM CAL
HAYWARD CA

DI RT AND AGGREGATE | NTERCHANGE
FAI RVI EW OR

HARRI S SALI NAS REBAR
LI VERMORE CA

KALVATH PACI FI C
KLAVATH FALLS OR

M AND S ENVI RONVENTAL LANDSCAPES
REDDI NG CA

PENHALL COVPANY
SAN LEANDRO CA

ROADWAY ELECTRI CAL
STOCKTON CA

TRAFFI C SOLUTI ONS
REDDI NG CA

WEST COAST VELDI NG
PERRI S CA

STRI PI NG

PRECAST G RDERS

POLYESTER CONCRETE

VETAL BEAM GUARD RAI L

REBAR

ASPHALT CONCRETE

ERCSI ON CONTROL

BRI DGE REMOVAL

TEMPORARY SI GNAL SYSTEM

CONSTRUCTI ON AREA SI GNS

FURNI SH AND DRI VE PI LI NG



02-311204 Bl D245

02-SI S-161 PAGE 3

08/ 01/ 06 08/ 02/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACACI A ERCSI ON CONTRCL ERCSI ON CONTROL
SANTA BARBARA CA
APEX FENCE COVPANY VETAL BEAM GUARD RAI L AND RELATED
ANDERSON CA
APPLY A LI NE STRI PI NG AND MARKI NG
ANDERSON CA
CON FAB CORPORATI ON FURNI SH AND ERECT CONCRETE G RDERS
LATHROP CA
HARRI S SALI NAS REBAR REI NFCRCI NG STEEL
LI VERMORE CA
KLAMATH PACI FI C ASPHALT CONCRETE AND RELATED

KLAVATH FALLS OR

ROADWAY ELECTRI CAL WORKS ELECTRI CAL AND TEMPORARY SI GNAL
STOCKTON CA 95210

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE METAL BEAM GUARD RAI L AND CRASH CUSHI ONS
ANDERSON CA
APPLY A LI NE STRI PI NG
ANDERSON CA
CON FAB FURNI SH AND ERECT PRECAST GRI DERS
LATHROP CA

CONTI NUED ON NEXT PAGE



02-311204
02-SI S-161
08/ 01/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 4
08/ 02/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

HARRI S SALI NAS REBAR
LI VERMORE CA

KLAMATH PACI FI C
KLAVATH FALLS OR

ROADWAY ELECTRI CAL WORKS
STOCKTON CA

SELBYS SO L
LOOM S CA

TRAFFI C SOLUTI ONS
REDDI NG CA

VST COAST VEELDI NG
PERRI S CA

Bl DDER | D NAME AND ADDRESS

REBAR

ASPHALT PAVI NG

TEMPORARY SI GNAL SYSTEM

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

Pl LE DRI VI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APPLY A LINE I NC
ANDERSON CA

HARRI S SALI NAS REBAR
LI VERMORE CA

KLAVATH PACI FI C COVPANY
KLAMATH FALLS COR

M AND S LANDSCAPI NG
REDDI NG CA

CONTI NUED ON NEXT PAGE

I TEM5 16, 17 AND 93 THRU 95

| TEMS 68, 69 AND 92 ( PARTI AL)

| TEM5 54 THRU 56

| TEMS 45 THRU 51



02-311204
02-SI S-161
08/ 01/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

08/ 02/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PENHALL COVPANY
SAN LEANDRO CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON BRI DGE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACACI A ERCSI ON CONTROL | NC
SANTA BARBARA CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CON FAB CALI FORNI A CORPORATI ON
LATHROP CA

CONTRACTORS CHEM CAL
HAYWARD CA

E P JARRETT
VEEST SACRAMENTO CA

HARRI S SALI NAS REBAR
LI VERMORE CA

ROADWAY ELECTRI CAL WORKS | NC
STOCKTON CA

ERCSI ON CONTRCL

VETAL BEAM GUARD RAI L

TRAFFI C STRI PI NG

FURNI SH AND ERECT PRECAST G RDERS

POLYESTER CONCRETE AND JO NT SEAL

FURNI SH AND DRI VE PI LI NG

REBAR

SI GNAL SYSTEM AND FLASHI NG BEACONS



02-311204 Bl D245

02-SI S-161 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
08/ 01/ 06 08/ 02/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 340 500. 00 170, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 240 15. 00 3, 600. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 2,500. 00 2,500. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 125, 000. 00 125, 000. 00
6 074027 TEMPORARY EROCSI ON CONTROL BLANKET MR 810 5.00 4, 050. 00
7 074028 TEMPORARY FI BER ROLL M 750 15. 00 11, 250. 00
8 074029 TEMPORARY SI LT FENCE M 1, 070 12. 00 12, 840. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 1, 500. 00 6, 000. 00
10 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 3 1, 200. 00 3, 600. 00
11 074035 TEMPORARY CHECK DAM M 81 50. 00 4, 050. 00
12 074040 TEMPORARY HYDRAULI C MULCH MR 15, 000 1.00 15, 000. 00
( BONDED FI BER MATRI X)
13 074041 STREET SWEEPI NG LS LUMP SUM 25, 000. 00 25, 000. 00
14 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 10, 000. 00 10, 000. 00
15 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
16 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 88 45. 00 3, 960. 00
17 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,250 2.20 4, 950. 00
18 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 44 40. 00 1, 760. 00
19 (S) 039029 TRAFFI C PLASTI C DRUM EA 110 90. 00 9, 900. 00
20 (S) 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 2 90. 00 180. 00
21 (S) 128601 TEMPORARY SI GNAL SYSTEM LS LUMP SUM 80, 000. 00 80, 000. 00
22 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 20, 000. 00 60, 000. 00
23 (S) 128660 TEMPORARY FLASHI NG BEACON EA 2 5, 000. 00 10, 000. 00
24 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 410 80. 00 32, 800. 00
25 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 300. 00 13, 200. 00
26 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 23 100. 00 2, 300. 00
27 (S) 039030 REMOVE YELLOW TRAFFI C STRI PE M 1, 050 11. 00 11, 550. 00
28 (S) 039031 REMOVE WHI TE TRAFFI C STRI PE M 800 3.50 2, 800. 00
29 (S) 150712 REMOVE PAI NTED PAVEMENT NMARKI NG %24 16 120. 00 1, 920. 00
30 (S) 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 7 150. 00 1, 050. 00
31 150805 REMOVE CULVERT M 4 50. 00 200. 00
32 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 1,670 15. 00 25, 050. 00
33 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 955 12. 00 11, 460. 00
34 157550 BRI DGE REMOVAL LS LUWP SUM 200, 000. 00 200, 000. 00
35 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 60, 000. 00 60, 000. 00
36 170101 DEVELOP WATER SUPPLY LS LUWVP SUM 4, 500. 00 4, 500. 00



02-311204 Bl D245

02-SI S- 161 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 01/ 06 08/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 190101 ROADWAY EXCAVATI ON VB 580 50. 00 29, 000. 00
38 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 400. 00 5, 400. 00
39 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 440 1, 000. 00 440, 000. 00
40 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 560 400. 00 224, 000. 00
41 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 354 100. 00 35, 400. 00
42 194001 DI TCH EXCAVATI ON VB 110 50. 00 5, 500. 00
43 198001 | MPORTED BORROW VB 960 50. 00 48, 000. 00
44 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 250 15. 00 3, 750. 00
45 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 5 700. 00 3, 500. 00
46 (S) 203014 FI BER ( EROSI ON CONTROL) KG 420 5. 00 2,100. 00
47 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 4 400. 00 1, 600. 00
48 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 1, 900. 00 3, 800. 00
49 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 68 87. 00 5, 916. 00
50 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 180 5. 00 900. 00
51 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 170 6. 00 1, 020. 00
52 220101 FI NI SH NG ROADVWAY LS LUMP SUM 2,500. 00 2, 500. 00
53 260201 CLASS 2 AGGREGATE BASE VB 510 70. 00 35, 700. 00
54 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,190 186. 00 221, 340. 00
55 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 170 70. 00 11, 900. 00
AREA)
56 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 35 25. 00 875. 00
57 490584 FURNI SH STEEL PI PE PI LI NG (610 MV) M 2,718 300. 00 815, 400. 00
58 (S) 490585 DRI VE STEEL Pl PE PILE (610 MV) EA 84 4, 000. 00 336, 000. 00
59 510000 SEAL COURSE CONCRETE VB 65 500. 00 32, 500. 00
60 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 117 1, 000. 00 117, 000. 00
61 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 595 1, 000. 00 595, 000. 00
62 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 41 1, 000. 00 41, 000. 00
(TYPE N)
63 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 18 20, 000. 00 360, 000. 00
G RDER (25 M- 30 M
64 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 18 5, 000. 00 90, 000. 00
G RDER
65 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 19 3, 850. 00 73, 150. 00
66 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 955 72. 00 68, 760. 00
67 (S) 519142 JO NT SEAL (MR 40 MV) M 36 297. 00 10, 692. 00
68 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 59, 400 3.25 193, 050. 00
69 (SF)520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 51, 220 3.50 179, 270. 00
70 566011 ROADSI DE SI GN - ONE POST EA 7 500. 00 3, 500. 00



02-311204 Bl D245

02-SI S-161 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 01/ 06 08/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 566012 ROADSI DE SI GN - TWO POST EA 1 800. 00 800. 00
72 039032 200 MM POLYVI NYL CHLORI DE Pl PE M 5 300. 00 1, 500. 00
73 691900 FLUVE DOWNDRAI N M 13 300. 00 3, 900. 00
74 692101 TAPERED | NLET EA 3 1, 000. 00 3, 000. 00
75 692361 FLUVE ANCHOR ASSEMBLY EA 4 500. 00 2, 000. 00
76 705045 600 MM STEEL FLARED END SECTI ON EA 1 1, 000. 00 1, 000. 00
77 721009 ROCK SLOPE PROTECTI ON VB 12 150. 00 1, 800. 00
(FACING METHOD B)
78 721011 ROCK SLOPE PROTECTI ON VB 3 900. 00 2, 700. 00
(BACKI NG NO. 2, METHOD B)
79 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 6 350. 00 2, 100. 00
80 721420 CONCRETE (DI TCH LI NI NG) VB 3 2, 500. 00 7,500. 00
81 729010 ROCK SLOPE PROTECTI ON FABRI C MR 70 2.00 140. 00
82 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 1, 740 15. 00 26, 100. 00
83 820108 DELI NEATOR ( CLASS 2) EA 9 85. 00 765. 00
84 820112 MARKER ( CULVERT) EA 1 150. 00 150. 00
85 820134 OBJECT MARKER ( TYPE P) EA 1 150. 00 150. 00
86 820151 OBJECT MARKER (TYPE L-1) EA 6 150. 00 900. 00
87 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 26 75. 00 1, 950. 00
88 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 3 4, 000. 00 12, 000. 00
89 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
90 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 3, 500. 00 14, 000. 00
91 (S) 039033 CRASH CUSHI ON (TAU-I1 SYSTEM EA 1 18, 000. 00 18, 000. 00
92 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 193 250. 00 48, 250. 00
93 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 54 62. 00 3, 348. 00
94 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 560 5. 00 7, 800. 00
( SPRAYABLE)
95 (S) 850122 PAVEMENT MARKER EA 110 45. 00 4, 950. 00
( RETROREFLECTI VE- RECESSED)
96 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 3, 500. 00 3, 500. 00
97 999990 MOBI LI ZATI ON LS LUMP SUM 572, 000. 00 572, 000. 00

TOTAL 5,724, 296. 00
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02-311204
02-SI S-161
08/ 01/ 06

55.

11.

3.

125.
150.
750.
15.

10.
290, 000.
60, 000.
4, 500.
75.

5, 400.
665.

290000.
60000.
4500.
43500.
5400.
292600.

SUMMARY

85.
250.

65.

11.

3.

120.

200.
200.

15.

15.

250, 000.
60, 000.
4, 500.
75.

5, 400.
500.

OF

.00

00
00
00
00
00
00
00
00

REMA/

280000.
3960.
4950.
1760.
9900.
300.
160000.
90000.
10000.
34850.
11000.
1495.
11550.
2800.
1920.
1400.
800.
25050.
14325.
250000.
60000.
4500.
43500.
5400.

220000.

NI NG BI DDERS

17, 600.
10, 000.
5, 000.
10.

40.
100.
100.
75, 000.
21, 000.
1, 000.
100.
250.
10.

11.

120.
100.
10.
20.

331, 143.
6. 605.
3. 000.

2, 500.
77.

Bl D245
PACE 9
08/ 02/ 06

.50
.00
150.

80.

5.

12.

250, 000.
60, 000.
4, 500.
40.

5, 400.
800.

00
00
00
00
00
00
00
00
00
00

10000.
150000.
8100.
9000.
6420.
6000.
15000.
2025.
15000.
60000.
15000.
135000.
3960.
6750.
1760.
11000.
180.
150000.
60000.
12000.
51250.
11000.
1380.
11550.
2800.
1920.
1050.
320.
8350.
11460.
250000.
60000.
4500.
23200.
5400.
352000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

02-311204
02-SI S-161
08/ 01/ 06

232050.
12750.
4375.
1032840.
327600.
97500.
88920.
1011500.
75850.
342000.
99000.
57000.
42975.
8100.
148500.
153660.
4200.
800.
1000.
3900.
2100.
1600.
350.
6000.
2400.

SUMMARY

OF

REMA/

123200.
56640.
3850.
52800.
2500.
5000.
840.
1600.
3000.
6460.
900.
510.
10000.
51000.
232050.
12750.
2275.
679500.
420000.
26000.
234000.
981750.
102500.
360000.
90000.
68400.
38200.
8100.
178200.
158782.
3850.
850.
5000.
7800.
3000.
4000.
700.
4200.
1050.

NI NG B

| DDERS
FOURTH
AMOUNT
366. 00 204960.
239. 00 84606.
53. 00 5830.
23.00 22080.
15. 00 3750.
700. 00 3500.
5. 00 2100.
400. 00 1600.
900. 00 3800.
87.00 5916.
5. 00 900.
6. 00 1020.
000. 00 10000.
60. 00 30600.
213.00 253470.
70. 00 11900.
50. 00 1750.
368. 00 1000224.
635. 00 557340.
472. 00 30680.
303. 00 152451.
066. 00 1229270.
750. 00 30750.
844. 00 591192.
656. 00 209808.
203. 00 41857.
54. 00 51570.
215. 00 7740.
2.29 136026.
2.80 143416.
150. 00 1050.
400. 00 400.
54. 00 270.
43. 00 559.
214.00 642.
107. 00 428.
536. 00 536.
100. 00 1200.
100. 00 300.

10,

1

WNORRPFE A

Bl D245
PAGE 10
08/ 02/ 06
FI FTH
AMOUNT
400. 00 224000.
225. 00 79650.
20. 00 2200.
50. 00 48000.
10. 00 2500.
500. 00 2500.
2.00 840.
345. 00 1380.
500. 00 3000.
117. 00 7956.
1.50 270.
2.00 340.
000. 00 10000.
65. 00 33150.
170. 00 202300.
50. 00 8500.
25. 00 875.
334. 00 907812.
400. 00 369600.
400. 00 26000.
300. 00 152100.
900. 00 1130500.
400. 00 57400.
000. 00 342000.
000. 00 126000.
850. 00 73150.
72.00 68760.
297. 00 10692.
2.30 136620.
3. 00 153660.
350. 00 2450.
500. 00 500.
106. 00 530.
50. 00 650.
340. 00 1020.
250. 00 1000.
300. 00 300.
200. 00 2400.
200. 00 600.



02-311204 Bl D245

02-SI S-161 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
08/ 01/ 06 08/ 02/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
79 700. 00 4200. 00 350. 00 2100. 00 100. 00 600. 00 200. 00 1200. 00
80 2,200. 00 6600. 00 3, 000. 00 9000. 00 300. 00 900. 00 300. 00 900. 00
81 12. 00 840. 00 5. 00 350. 00 4.00 280. 00 5. 00 350. 00
82 18. 00 31320. 00 11.00 19140. 00 4.29 7464. 60 25.00 43500. 00
83 75. 00 675. 00 85. 00 765. 00 50. 00 450. 00 40. 00 360. 00
84 150. 00 150. 00 150. 00 150. 00 100. 00 100. 00 60. 00 60. 00
85 150. 00 150. 00 75. 00 75. 00 100. 00 100. 00 70. 00 70. 00
86 75. 00 450. 00 75. 00 450. 00 50. 00 300. 00 40. 00 240. 00
87 125. 00 3250. 00 75. 00 1950. 00 75. 00 1950. 00 170. 00 4420. 00
88 4,000. 00 12000. 00 4,000. 00 12000. 00 4,000. 00 12000. 00 3, 300. 00 9900. 00
89 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00 750. 00 750. 00
90 3, 600. 00 14400. 00 3, 500. 00 14000. 00 3, 500. 00 14000. 00 2,200. 00 8800. 00
91 25, 000. 00 25000. 00 35, 000. 00 35000. 00 10, 000. 00 10000. 00 25, 000. 00 25000. 00
92 225. 00 43425. 00 350. 00 67550. 00 79. 00 15247. 00 250. 00 48250. 00
93 65. 00 3510. 00 62. 00 3348. 00 30. 00 1620. 00 62. 00 3348. 00
94 5. 00 7800. 00 5.00 7800. 00 2.00 3120. 00 4.60 7176. 00
95 45. 00 4950. 00 45. 00 4950. 00 5. 00 550. 00 45. 00 4950. 00
96 5, 000. 00 5000. 00 4,000. 00 4000. 00 10, 500. 00 10500. 00 10, 000. 00 10000. 00
97 625, 000. 00 625000. 00 650, 000. 00 650000. 00 392, 000. 00 392000. 00 600, 000. 00 600000. 00

TOT 6, 575, 321. 00 6, 592, 905. 00 6, 596, 867. 90 6, 780, 534. 00



